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Rural Economic Transformation Project (RETRAP)
15¢ Floor LIBSUCO Building Japan Freeway (Formerly Somalia Drive),

Gardnersville — Monrovia, Liberia

Procurement of Works (For Non-Construction Firm)

Country: Liberia

Specific Procurement Notice

Invitation for Bids

Name of Project: Rural Economic Transformation Project (RETRAP) — Additional Financing

Contract Title: As Per the Contract Packages below:
Loan No./Credit No./ Grant No.: IDA 72670
Project No.: P175263

RFB Reference No.: As per the Contract Packages below

1. The Government of Liberia through the Ministry of Agriculture has received
additional credits in the amount of 30 million from the IDA Crisis Response Window
— Early Response Financing CRW-ERF as additional financing (AF) to the Republic
of Liberia for the Rural Economic Transformation Project (RETRAP) and intends to
apply part of the proceeds toward payments under the contract for the Procurement
of Works for Non-construction Firm: The Rehabilitation of Existing lowland for
Rice Production (clearing, ploughing and harrowing with the packages below:

2. The Ministry of Agriculture through the Project Implementation Unit now invites sealed Bids
from eligible Bidders for the below Procurement Contract Packages below:

Bid Security Deliver
Lot# Location Contract Packages Bid Ref Qty. Amount very
Period
(USD)
NIMBA COUNTY
Rehabilitation of 200 hectares E;%glé;l;}%é Notarized
Lot-1 Nimba, of Ex1st¥ng lowlapd for Rice (Lot 1) 200 hectares | Bid securing | 90-100 days
Sahnpa Production (clearing, plough, .
: Declaration
harrowing)
Nimba. Cam Rehabilitation of 150 hectares Notarized
’ P of Existing lowland for Rice | LR-PMU-MOA.- . .
Lot-2 | 1 and . . 478787-CW-RFB | 150 hectares | Bid securing | 90-100 days
Production (clearing, plough, .
Gbehley-Geh h . (Lot 2) Declaration
arrowing)
Rehabilitation of 100 hectares | LR-PMU-MOA- Notarized
Lot-3 Nlmbg, of Ex1st.1ng lowlgnd for Rice | 478787-CW-RFB 100 hectares | Bid securing | 90-100 days
Gbedin Production (clearing, plough, (Lot 3) Declaration

harrowing)




Bid Security Deliver
Lot# Location Contract Packages Bid Ref Qty. Amount very
Period
(USD)
Nimba. Yarwin Rehabilitation of 190 hectares | LR-PMU-MOA.- Notarized
’ of Existing lowland for Rice | 478787-CW-RFB . .
Lot-4 | mesonnah and . . Lot 4 190 hectares | Bid securing | 90-100 days
Production (clearing, plough, (Lot 4) .
Kpatuo . Declaration
harrowing)
BONG COUNTY
Bong: Rehabilitation of 95 hectares | LR-PMU-MOA- Notarized
Garmue, of Existing lowland for Rice 478792-CW- . .
Lot-1 . . . 95 hectares | Bid securing | 90-100 days
Miller Town, Production (clearing, plough, RFB(Lot 1) .
: Declaration
Fetuah harrowing)
Rehabilitation of 128 hectares | LR-PMU-MOA- Notarized
Lot-2 Bong:Salala, of Ex1st.1ng lowlgnd for Rice 478792-CW- 128 hectares | Bid securing | 90-100 days
Suakoko Production (clearing, plough, RFB(Lot 2) .
: Declaration
harrowing)
Bong: S LR-PMU-MOA-
Sarwolor, Repabilitation of 103 hectares | 4 7792-Cw- Notarized
Lot-3 | Sannoyea, ng . RFB(Lot 3) 102 hectares | Bid securing | 90-100 days
] Production (clearing, plough, .
orquelleh, h . Declaration
Fuamah arrowing
Rehabilitation of 200 hectares | LR-PMU-MOA- Notarized
N/A | Bong: Fuamah of Ex1§t1ng uplapd for Maize | 478825-CW-RFB 200 hectares | Bid securing | 90-100 days
Production (clearing, plough & -
. Declaration
harrowing)
LOFA COUNTY
Rehabilitation of 200 hectares | LR-PMU-MOA- Notarized
Lot-1 L(')fa:. Foya of Ex1st.1ng lowlgnd for Rice | 478795-CW-RFB 200 hectares | Bid securing | 90-100 days
District Production (clearing, plough, (Lot 1) .
. Declaration
harrowing)
Rehabilitation of 100 hectares | LR-PMU-MOA- Notarized
Lot-2 L(')fa:. Vahun of Ex1st.1ng lowlgnd for Rice 478795-CW- 100 hectares | Bid securing | 90-100 days
District Production (clearing, plough, RFB(Lot 2) .
. Declaration
harrowing)
MONTSERRADO, GRAND CAPEMOUNT AND BOMI COUNTIES
Montserrado Rehabilitation of 75 hectares | LR-PMU-MOA- Notarized
’ of Existing lowland for Rice 478796-CW- . .
Lot-1 | Grand Producti leari louch 1 75 hectares | Bid securing | 90-100 days
Ca ¢ roduction (c earing, plough, RFB( Lot 1) Declarati
pemoun h eclaration
arrowing)
Rehabilitation of 150 hectares Ll}%g%lé-g\gA- Notarized
Lot-2 | Bomi of Existing lowland for Rice RFB( Lot 2) 150 hectares | Bid securing | 90-100 days
Production (clearing, plough, .
. Declaration
harrowing)
GRAND BASSA AND MARGIBI COUNTIES
Rehabilitation of 194 hectares | LR-PMU-MOA- .
S i 478805-CW-RFB Notarized
of Existing lowland for Rice . .
Lot-1 | Grand Bassa . . (Lot 1) 194 hectares | Bid securing | 90-100 days
Production (clearing, plough, .
. Declaration
harrowing)
Rehabilitation of 200 hectares Ll};g%g-g@/%— Notarized
i of Existing lowland for Rice S W . .
Lot-2 | Margibi Production (clearing, plough, RFB(Lot 2) 200 hectares E]’DISCSISE;?;? 90-100 days

harrowing)




Lot#

Location

Contract Packages

Bid Ref

Qty.

Bid Security
Amount
(USD)

Delivery
Period

RIVERCESS, MARYLAND, SI

NOE AND GRAND KRU COUNTIES

N/A

Maryland,
Rivercess,
Sinoe, G Kru )

Rehabilitation of 116
hectares of Existing lowland
for Rice Production
(clearing, plough,

LR-PMU-MOA-
478809-CW-RFB

116 hectares

Notarized
Bid securing
Declaration

90-100 days

harrowing)-

9.

Bidding will be conducted through national competitive procurement as specified in the World
Bank’s “Procurement Regulations for IPF Borrowers” Procurement Regulations for IPF
Borrowers (Procurement in Investment Project Financing — Goods, Works, Non-Consulting
and Consulting Services; July 2016) and revised November 2017, July 2018, November 2020
and September 2023 is open to all eligible Bidders as defined in the Procurement Regulations
(“Procurement Regulations™), and is open to all eligible Bidders as defined in the Procurement
Regulations and is open to all eligible Bidders as defined in the Procurement Regulations.

Interested eligible Bidders may obtain further information from STAR-P and RETRAP Office
World Bank /IFAD Project Implementation Unit (PIU), Ministry of Agriculture, 1% Floor
LIBSUCO Building, Japan Freeway (Formerly Somalia Drive), Gardnerville — Monrovia,
Liberia and inspect the bidding documents for each contract package during office hours 0900
to 1600 hours at the address or email addresses given below.

The bidding document in English may be obtained by interested Bidders (Agriculture
firm/Aggregator) Not for Construction Firm upon the submission of a written application to
the address below. The document will be sent by email in PDF.

Bids must be delivered to the address below on or before 24™" March 2025 at 1400hrs or
2:00pm Monrovia time clearly marked with the contract package and reference number.
Electronic Bidding will not be permitted. Late Bids will be rejected. Bids will be publicly
opened in the presence of the Bidders’ designated representatives and anyone who chooses to
attend at the address below on 24™ March 2025 at 14:05hrs or 2:05pm Monrovia time.

All Bids must be accompanied by a Notarized Bid Securing Declaration on your firm’s
letterhead in the format and sample in the bidding.

The address referred to above is

Galah Toto

National Program Coordinator

Project Implementation Unit (PIU), Ministry of Agriculture

Smallholder Agriculture Transformation & Agribusiness Revitalization Project (STAR-P)/ Rural
Economic Transformation Project (RETRAP)

I*" Floor LIBSUCO Building, Japanese Freeway (Formerly Somalia Drive)

Gardnersville — Monrovia, Liberia

Tel +231-777576980

Email: gtoto@moa.gov.lr and cc: dkulah@moa.gov.Ir

Signed by: Galah Toto

National Program Coordinator — STAR-P/RETRAP




